G R S 58]

Previous references

1903-04

(Edw)

File No 148

Serial Nos 1-2

Later references

GENERAL AND REVENUE SECRETARIAT

Serial Nos 1 — 2 Covering Memo

~~Part~~ B for June 04

SUBJECT

Construction of a new building for the A I School at Chicknaikanhalli

Indexed Raghavachar

GPB—10 000—23 3 15

Mysore Government
General & Revenue Secretariat

File No (if any)

Directions —

No date and purport of receipts to be entered in red and office notes in black ink in order of date —To be written only on one side of each folio inside the line of margin

Office Note

Branch General (Education)

Subject Letter No 2542/402 & the 6th May 1904 from the Supt of Edn in Mysore Submitting for approval a plan and estimate from the Superintending Engineer, Eastern Circle for the new buildings to be erected for the Anglo Vernacular School at Chikkanayakanhalli

The original estimate sanctioned for the buildings is Rs 5,000 (Vide G O No G 5393-4 & the 26th April 1904) - According to the new estimate the amount required is Rs 5920. The ~~Cost~~ appropriation required during the current year Viz Rs 1500 was ordered to be met from the provision for Taluk School buildings during that year The balance Viz Rs 4420 will have to be met from the provision for 1904-05

A draft approving of the plan and Estimate is put up

Subd for orders

KPR 23/5/04) In para 3 of the 6 of 1904, sanction to an estimate for Rs 5000 was given on the understanding that no addl cost would be required by the alterations in the design of the building. The present report shows that an addl cost of Rs 9 or 20 would be necessary. The estimate may perhaps be returned for revision so as to bring the cost within Rs 5000, but in this case the structural convenience of the kitchen may not perhaps have to be sacrificed to some extent

Draft approving of the revised estimate is submitted —

26/5/04

To Secretariat 136 Cr

Draft approved. The chief items which have contributed to the increase over the cost of the standard building are (1) cost of land Rs 150, (2) Cleaning & levelling site Rs 50, (3) Contingencies Rs 255, Establishment charges Rs 53, Boundary wall Rs 21

Abstract

G 3737

Edn 81]

OFFICE OF INSPECTOR GENERAL OF EDUCATION IN MYSORE

No 9842 / 402 with 9c Bgre, Bangalore 6th May 1904

From

H J BHABHA Esq BA
Inspector General of Education in Mysore

To L Anantaswamy Rao Esq, BA
Officiating Secretary to the Government of H H the Maharaja of Mysore,
Educational and Revenue Departments

Education — 1498/03 — II
Sl 1 —
Edn 1498/03

Sir,

With reference to Government order No G 5373-4 of the 26th April 1904, I have the honour to forward herewith a plan and estimate received from the Superintending Engineer, Eastern Circle with his letter No 2534 of the 5th Instant for the new building to be erected for the accommodation of the Anglo-Vernacular School, Bhadrachalam-Galle. The accompanying estimate of Rs 5720/- includes the charges of the P.W.D. for Establishment and Tools. I request that Government may be pleased to approve of the plan and estimate of the new building referred to above. The enclosures may be

Kindly returned when done with

I have the honour to be,
Sir,
Your most obedient servant,

H. Wapenhans
Inspector General

BHR

Abstract

Items of work	Per	Rate			Quantity	Cost	Total
Earthwork Excavation & filling basement	Cyd	—	2	6	177	28	—
Burnt Stone in Mortar, Foundations	Cft	—	2	9	2600	447	
— — — do — — — basement		—	3		1233	231	
Burnt Brick in Cumman, Superstructure	—	—	3		5208	977	—
do do — Archwork	—	—	4		166	42	
Burnt Stone Slabs dressed	Sft	—	5		321	100	
Cumman plastering	Sqa	2	8	—	7694	192	—
Pointing basement		1	8		2 59	4	
White & Colour washing	—		3	6	7694	19	
Teakwood work	Cft	3	8	—	20750	726	—
Roofing with 1st Class mangalore Tiles Complete	Sqa	20	8	10	2678	528	
Ridge Tiles set in mortar	Rft	0	4		133	33	
Brick in Cumman Cornice work	"		6		302	113	
Masonry finials large	Each	5			4	20	
Zinc Sheet for the Valleys	Sft		3		90	17	
Teakwood doors panelled	do	1	4		180	225	
" windows inside glazed and panelled outside	do	1	8		298	447	
Wood ordinary	Sqa	1	8		22 00	33	
Painting doors & windows	do	3	8		900	32	
Flooring with Cudapah Slabs (2 thick) rest 3" Concrete & Cement pointing	do	28		—	1399	392	
Ventilating Tiles	do	1	8		64	96	
Finials over porch	—	1	8		2	3	
Iron Shades	Each	10			20	200	— —
Clearing Site & levelling Ground	Lump Sum				Rs	50	
Compensation for land		do	—	—	Rs	150	
	Total	—					6723
Contingencies at 5pc	—	—	—	—	—	—	255
	Grand Total Rs	—	—	—	—	—	6978
Establishment Charges at 10pc							535
Tools & Plant 3 per cent							27
	Grand Total						7540

Trichur
9-4 1904
KA

SD H / Bhabha
JG Edy
65 02

SD C Madhava Rao
Exec Engineer
Trichur Div

Read draft for a/c

Letter No 2842 dt 402
the 6th May 1904 from the I Gl of Edn in Mysore, Submitting for approval a plan and a revised Estimate for 5,920 for the buildng to be constructed for the Anglo Vernacular School at Chickmagalur

Section Education
File No 148 of 03
Serial No 82

dy 29/5/04

Order thereon
No 6253-55 dt 13-6-04
G1
G2

I
send
31 v ol

4/6/04
Issue 4/6

The original estimated cost sanctioned for the buildng in G/O No G 5393-4 dt the 26th April 1904 is Rs 5,000, which falls short of the revised

Section Education
File No 142 of 03
Serial No 12

Read draft for a/c/c

Letter No 9842/402 dt the 6th May 1904 from the Secy to Govt in Mysore, Submitting for approval a plan and a Revised Estimate for 5,920 for the building to be constructed for the Anglo Vernacular School at Chikkanayakanhalli

---

Order thereon
No G 6253-55 dt 13-6-04
f1
f2

The original estimate sanctioned for the building in G/O No G 5393-4 dt the 26th Apl 1904 is Rs 5,000, which falls short of the Revised

d 28/5/04

/ recd 31/5/04

4/6/04

Issued 7/6/04

estimate by Rs 920:
The plan and the revised
estimate are however
approved with the ob-
servation that in future, ~~every~~
Recommendations for the erection of such
buildings should be
accompanied by
plans and estimates showing the actual cost involved
prepared after ascertaining
the actual requirements
in each case

28/1/07

24/1/07

offg Secretary

To The Supdt of Govt Press returning the plan and the Estimate
Chief Engr
Comptroller with copy of the abstract of the
estimate

(Please keep a copy of the abstract Estimate
in the file.)